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ADDENDUM NO. 1  
 

CITY OF SAN ANTONIO 

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES 

PROJECT NAME:   BROADWAY CORRIDOR, PHASE IIIA (CARNHAN) 

 
DATE:  June 12, 2012 

 

ADDENDUM NO. 1 

 

This addendum should be included in and be considered part of the plans and specifications for the 

name of the project. The contractor shall be required to sign an acknowledgement of the receipt of 

this addendum and return signed form with the bid package. 

 

CIMS PROJECT NO.: 40�00047 

________________________________________________________________________  

 

GENERAL: 

 

Bid Opening Date: 

• Bid opening date has been extended to Tuesday, July 3, 2012 

 

Formal Invitation for Bid and Contract: 

• Replace the “010 IFB Formal Invitation For Bid” with the revised 010 IFB document 

(Attached)  

Bid Proposal form: 

• Replace the bid proposal form (025 Unit Pricing Form). The attached documents should be 

used in place of the documents of the same title found within the specification book and in 

place of the Project Quantities summary found within the plans. 

Additional Supplementary Conditions: 

• Replace Form 061 Additional Supplementary Conditions with the revised Form 061 

Additional Supplementary Conditions attached. 

Drawings: 

• Summary of Sheet Quantities: Replace Sheets 13 and 14, “Summary of Sheet Quantities,” 

with the revised “Summary of Sheet Quantities” sheets (attached). 

• Outfall Details: Replace Sheets 242, “Outfall Details,” with the revised “Outfall Details” 

sheet (attached). 
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Pre:Submittal Conference minutes: 

• Meeting minutes from the mandatory Pre:submittal conference are attached. 

Addendum Acknowledgement Form: 

• Insert the Addendum Acknowledgement Form.  Submit the form signed and dated with the 

bid proposal package indicating receipt of the number of Addendums received. 

 

ATTACHMENTS: 

 

1. Revised “010 IFB Formal Invitation for Bid” 

2. Revised “025 Unity Pricing Form” 

3. Revised “061 Additional Supplementary Conditions” 

4. Revised “Summary of Sheet Quantities”. 2 sheets. 

5. Revised “Outfall Details”. 1 sheet. 

6. Pre:Submittal Conference meeting minutes. 

7. Addendum Acknowledgement Form (1 Page). 

 
 

 

 

 

 

 

        6/12/2012  

John C. Colquhoun, P.E.      Date 

 

END OF ADDENDUM #1 

 

 
FREESE AND NICHOLS, INC 

TEXAS REGISTERED ENGINEERING FIRM 

F:2144 



CITY OF SAN ANTONIO 
 
Issued By: CIMS Department   Date Issued: May 23, 2012 

ID NO.:  40-00047-05-01  Page 1 of 1 
 

FORMAL INVITATION FOR BIDS (IFB) and CONTRACT 
BROADWAY CORRIDOR, PHASE IIIA (CARNHAN) - (Prj. No. 40-00047) 

 

Form 010 Invitation for Bids (IFB) and Contract Signature Page 

Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office of the City 
Clerk, City Hall, 100 Military Plaza, 2nd floor San Antonio, Tx 78205 until 2:00 p.m. CST on Tuesday, July 3, 2012 and publicly read aloud at 114 
W. Commerce, Municipal Plaza Building “B” Room. This is the solicitation deadline. Bids must be submitted in a sealed envelope and clearly 
marked with the due date of bid, bidder name, Project Name and ID NO. The City is not responsible for submissions not clearly and appropriately 
marked. Late submissions will be rejected and returned to bidder.  A MANDATORY Pre-submittal conference will be held at 114 W. Commerce, 
San Antonio, TX 78205 in the Municipal Plaza “B” Room on June 5, 2012 at 9:30 am. 
 

TABLE A - This invitation includes the following Contract Documents:    

010 Invitation for Bids and Contract Signature Page  060 Supplemental Conditions 

020 Bid Form 061 Additional Supplementary Conditions 

025 Unit Pricing Form ◘ Performance Bond 

040 Standard Instructions to Respondent ◘ Payment Bond 

050.01 SBEDA Guidelines  080 General Conditions for COSA Construction Contracts 
     ◘ Subcontractor/Supplier Utilization Plan  095 Special Conditions for SAWS & Sanitary Sewer Construction 

  ◘ Heavy/Hwy Wage Decision 

Plans, Specifications and Special Conditions may be purchased at a cost of $150.00 per set (tax included) from the office of Freese and Nichols Inc. 
4040 Broadway Street Suite 600, San Antonio, TX 78209 Phone- (210) 298-3800.  No refund will be made for plan sets that are returned. Addenda 
will be posted on the web at www.sanantonio.gov/rfplistings along with this solicitation. Changes to Plans, Specifications and Special Conditions 
will be included in an addendum and may be obtained from the office of Freese and Nichols. Bidder understands and agrees that bidder is 
responsible for obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information obtained through 
other sources. 

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part of the bid 
proposal clearly marked on the outside of the sealed envelope with the due date of bid, bidder name, Project Name and ID NO as follows: 

 

1.) 010 Invitation for Bids and Contract Signature Page  5.) Bid Bond  

2.) 020 Bid Form 6.) Subcontractor/Supplier Utilization Plan 

3.) 025 Unit Pricing Form 7.) Signed Addenda Acknowledgement Forms 
 
It is understood and agreed that the work is to be completed in full on or before 540 calendar days. This project does include hazardous 
environmental work. This project requires 2 project sign(s).   
 
Respondents must demonstrate commitment to satisfy a twenty-six percent (26%) subcontracting goal. In the absence of a waiver granted by the 
Small Business Office, failure of a Respondent to commit to satisfying the SBE subcontracting goal shall render its response NON-RESPONSIVE. 

This is a Public Works Contract and chapter 2258 of the Texas Government Code requires that not less than the prevailing wage rate for work of a 
similar character in this locality shall be paid all laborers, workmen, and mechanics employed in the construction thereof.  The Wage Decision 
Number TX120016 01/06/2012 TX16 shall be used on this contract, which is available on the web at http://www.wdol.gov/dba.aspx#0.   

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract Documents for 
the amount(s) shown on the accompanying bid sheet(s).  The work proposed to be done shall be accepted when fully completed and finished 
to the entire satisfaction of the City.  The undersigned certifies all prices contained in this bid have been carefully checked and are 
submitted as correct and final. The Bidder by submitting this bid and signing below, acknowledges that he/she has received & read the 
entire Bid and Contract document and agrees to be bound by the terms therein, has received all Addenda, and agrees to the terms, 
conditions, and requirements of the bidder’s bid proposal and all documents listed in TABLE A above and the enabling Ordinance and 
associated documentation that form the entire Contract upon approval by the City Council. 

 
 
Official Name of Company (legal):_____________________________________________________________________________  
 
 
__________________________________________________/_______________ Signer’s Name: __________________________ 
Original Signature of Person Authorized to Sign Bid/Contract          Date    (Please Print or Type) 



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

COSA 100.1 MOBILIZATION LS 1

COSA 100.2 INSURANCE AND BONDING LS 1

COSA 101.1 PREPARING RIGHT-OF-WAY LS 1

COSA 110.2.1 TRANSPORTATION TO DISPOSAL FACILITY [COSA] CY 1727

COSA 110.2.2 TRANSPORTATION TO DISPOSAL FACILITY [SAWS SEWER] CY 1550

COSA 110.2.3 TRANSPORTATION TO DISPOSAL FACILITY [SAWS WATER] CY 1256

COSA 110.2.4 TRANSPORTATION TO DISPOSAL FACILITY [CPS GAS] CY 85

COSA 110.2.5 TRANSPORTATION TO DISPOSAL FACILITY [CPS DUCT BANK] CY 882

COSA 110.2.6 LANDFILL DISPOSAL [COSA] CY 1727

COSA 110.2.7 LANDFILL DISPOSAL [SAWS SEWER] CY 1550

COSA 110.2.8 LANDFILL DISPOSAL [SAWS WATER] CY 1256

COSA 110.2.9 LANDFILL DISPOSAL [CPS GAS] CY 85

COSA 110.2.10 LANDFILL DISPOSAL [CPS DUCT BANK] CY 882

COSA 110.6.1 DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN LS 1

COSA 234.1 BASE REINFORCEMENT SY 28055

COSA 308.1 DRILLED SHAFTS (24") LF 18

COSA 308.1 DRILLED SHAFTS (30") LF 44

COSA 308.1 DRILLED SHAFTS (36") LF 84

COSA 308.1 DRILLED SHAFTS (48") LF 20

COSA 509.1 METAL BEAM GUARD RAIL LF 71

COSA 540.7 CONSTRUCTION PERIMETER FENCE LF 225

COSA 615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 3

COSA 618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 242

COSA 618.3 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 803

COSA 620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) LF 51

COSA 620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) LF 999

COSA 624.8 GROUND BOXES TYPE D (162922) W/ APRON EA 11

COSA 628.1 ELECTRICAL SERVICES (TYPE D) (120/240V) EA 3

COSA 633.1 BATTERY BACKUP SYSTEM EA 3

COSA 636.1 ALUMINUM SIGNS (TYPE A) SF 318

COSA 655.1 TYPE 332 CONTROLLER FOUNDATION EA 3

COSA 680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 3

COSA 681.1 TEMPORARY TRAFFIC SIGNALS EA 3

COSA 682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECTIONS) EA 35

COSA 682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECTIONS) EA 3

COSA 683.1 LED COUNTFOWN PEDESTRIAN SIGNAL MODULE EA 20

COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) LF 1280

COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) LF 3273

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 24')(LUM) EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36') EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40')(LUM) EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 44')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 55')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (2 ARM 40-24')(LUM) EA 1

COSA 687.1 PEDESTRIAN  POLE ASSEMBLIES EA 2

COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 20

COSA 691.2 ANTENNA [OMNI DIRECTIONAL] EA 2

COSA 693.1 INTERNALLY LIGHTED STREET NAME SIGNS (D/8) EA 12

COSA 694.1 VIVDS PROCESSOR SYSTEM EA 3

COSA 694.2 VIVDS CAMERA ASSEMBLY EA 20

STREETS AND DRAINAGE BASE BID

1



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

COSA 694.4 VIVDS SET-UP SYSTEM EA 3

COSA 694.5 VIVDS TEMPORARY EA 3

COSA 694.6 VIVDS COMMUNICATION CABLE (COAXIAL) LF 1330

COSA 695.2 EMERGENCY PREEMPTION PHASE SELECTOR (2-CHANNEL) EA 3

COSA 695.3 EMERGENCY PREEMPTION DETECTOR EA 8

COSA 695.4 EMERGENCY PREEMPTION DETECTOR CABLE LF 825

COSA CAT 5 ETHERNET CABLE LF 72

COSA BELDEN POWER CABLE LF 76

COSA #6 THHN/THWN LF 106

TxDOT 110.2001 STREET EXCAVATION CY 11431

TxDOT 110.2002 EXCAVATION (CHANNEL) CY 281

TxDOT 132.2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 407

TxDOT 162.2002 BLOCK SODDING SY 3204

TxDOT 169.2002 SOIL RETENTION BLANKETS (CL2) (TY H) SY 39

TxDOT 3224.2008 D-GR HMA(QCQA) TY-B PG64-22 TON 19969

TxDOT 3224.2028 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 5516

TxDOT 354.2021 PLANE ASPH CONC PAV(0" TO 2") SY 7418

TxDOT 400.2001 STRUCT EXCAV CY 132

TxDOT 402.2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5000

TxDOT 403.2001 TEMPORARY SPL SHORING SF 4000

TxDOT 420.2001 CL A CONC (MISC) (HEADWALL) CY 29

TxDOT 420.2002 CL A CONC (MISC) (FLOOR BLOCKS) CY 3

TxDOT 432.2038 RIPRAP (CONCRETE 12" THICK) SY 27

TxDOT 462.2025 PRECAST REINFORCED CONCRETE CULVERT (9' x 6') LF 1606

TxDOT 462.2062 PRECAST REINFORCED CONCRETE CULVERT (12' x 6') LF 1619

TxDOT 464.2005 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 1267

TxDOT 464.2007 REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 3

TxDOT 464.2009 REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 295

TxDOT 464.2111 REINFORCED CONCRETE PIPE (CLASS III)(72" DIA) LF 6

TxDOT 465.2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 4

TxDOT 465.2090 MANH (COMPL) (JUNCT BOX) (TY 2) EA 4

TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (22.5'x9' Drop Structure) EA 1

TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (15'x6' Drop Structure) EA 1

TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (16'x16' Drop Structure) EA 1

TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (15'x12' Drop Structure) EA 1

TxDOT 465.2094 MANH (COMPL) (TY2) (PIPE RISER) EA 8

TxDOT 465.2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 5

TxDOT 465.2192 INLET EXT (TY I - E) EA 17

TxDOT 465.2259 INLET (COMPL) (CURB) (TY I) (10') EA 23

TxDOT 465.2305 INLET (COMPL) (GRATE) (SPL) (27'x6') EA 1

TxDOT 465.2405 INLET (COMPL) (CURB) (TY C) EA 5

TxDOT 465.2474 INLET EXT  (TY C-E) EA 4

TxDOT 465.2385 INLET (COMPL) (CURB) (SPL) (10') EA 1

TxDOT 465.2385 INLET (COMPL) (CURB) (SPL) (20') EA 2

TxDOT 502.2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 18

TxDOT 502.2001 BARRICADES, SIGNS AND TRAFFIC HANDLING (UNDERGROUND CONVERSION) MO 2

TxDOT 506.2003 ROCK FILTER DAMS (INSTALL) (TY3) LF 80

TxDOT 506.2009 ROCK FILTER DAMS (REMOVE) LF 80

TxDOT 506.2016 CONSTRUCTION EXITS (INSTALL) (TY1) SY 156

TxDOT 506.2019 CONSTRUCTION EXITS (REMOVE) SY 156

TxDOT 506.2034 TEMPORARY SEDIMENT CONTROL FENCE LF 1030

TxDOT 506.2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 887

A1 TxDOT 512.2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 2708

A1 TxDOT 512.2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 160

A1 TxDOT 512.2026 PORT CTB (MOVE) (LOW PROF) (TY 1) LF 13775
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.
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S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX
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A1 TxDOT 512.2027 PORT CTB (MOVE) (LOW PROF) (TY 2) LF 900

A1 TxDOT 512.2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 2708

A1 TxDOT 512.2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 160

TxDOT 528.2004 LANDSCAPE PAVERS SY 48

TxDOT 529.2001 CONCRETE CURB TYPE I LF 7867

TxDOT 529.2014 CONC CURB (TY C) LF 315

TxDOT 530.2010 CONCRETE DRIVEWAY (COMMERCIAL) SY 758

TxDOT 531.2005 CURB RAMPS (TY 1) EA 4

TxDOT 531.2006 CURB RAMPS (TY 2) EA 10

TxDOT 531.2010 CURB RAMPS (TY 7) EA 15

TxDOT 531.2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS SY 2924

TxDOT 531.2041 CURB RAMP (TYPE 10) EA 4

TxDOT 531.2046 CURB RAMP (TYPE 11) EA 1

TxDOT 636.2001 ALUMINUM SIGNS (TY A) SF 152

TxDOT 644.2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 44

TxDOT 644.2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 2

TxDOT 644.2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 3

TxDOT 644.2060 REMOVE SM RD SN SUP & AM EA 31

TxDOT 662.2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK) LF 2343

TxDOT 662.2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD) LF 2265

TxDOT 662.2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD) LF 803

TxDOT 662.2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 162

TxDOT 662.2031 WK ZN PAV MRK NON-REMOV (Y)  4" (DOT) LF 0

TxDOT 662.2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD) LF 5063

TxDOT 662.2064 WK ZN PAV MRK REMOV (W)  4" (BRK) LF 33928

TxDOT 662.2065 WK ZN PAV MRK REMOV (W)  4" (DOT) LF 234

TxDOT 662.2067 WK ZN PAV MRK REMOV (W)  4" (SLD) LF 22061

TxDOT 662.2075 WK ZN PAV MRK REMOV (W)  8" (SLD) LF 6244

TxDOT 662.2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 1198

TxDOT 662.2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 6

TxDOT 662.2094 WK ZN PAV MRK REMOV (W) (WORD) EA 6

TxDOT 662.2098 WK ZN PAV MRK REMOV (Y)  4" (DOT) LF 574

TxDOT 662.2099 WK ZN PAV MRK REMOV (Y)  4" (SLD) LF 73207

TxDOT 662.2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 493

TxDOT 666.2003 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 9095

TxDOT 666.2006 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204

TxDOT 666.2012 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198

TxDOT 666.2036 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 3032

TxDOT 666.2048 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 2318

TxDOT 666.2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 25

TxDOT 666.2054A REFL PAV MRK TY I (Y) (ARROW) (100MIL) EA 26

TxDOT 666.2069A REFL PAV MRK TY I (Y) (DBL ARROW) (100MIL) EA 1

TxDOT 666.2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 25

TxDOT 666.2108 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167

TxDOT 666.2111 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 8304

TxDOT 666.2132 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 234

TxDOT 666.2141 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE 100mil EA 2

TxDOT 666.2142 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 9095

TxDOT 666.2143 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204

TxDOT 666.2145 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198

TxDOT 666.2153 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2950

TxDOT 666.2157 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 2318

TxDOT 666.2160 REF PAV MRK TY II (W) (ARROW) EA 25

TxDOT 666.2160A REF PAV MRK TY II (Y) (ARROW) EA 26

TxDOT 666.2165A REF PAV MRK TY II (Y) (DBL ARROW) EA 1
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO
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DESC.
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TxDOT 666.2173 REF PAV MRK TY II (W) (WORD) EA 25

TxDOT 666.2177 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167

TxDOT 666.2178 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 8304

TxDOT 666.2185 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 234

TxDOT 666.2188 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE EA 2

TxDOT 672.2015 REFL PAV MRK (TY II A-A) EA 263

TxDOT 672.2017 REFL PAV MRKR TY II-C-R EA 496

TxDOT 772.2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 837

TxDOT 6834.2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 4840

SS911.1 VIBRATION MONITORING (STUMP GATE) EA 1

SS911.2 VIBRATION MONITORING (CACTUS) EA 1

SS911.3 VIBRATION MONITORING (ENTRY TOWERS) EA 2

SS912 LIMESTONE BLOCK WALL SF 300

SS913.1 BaySeparator Model 1K with 3K shell EA 1

SS913.2 Bayseparator Model 3K EA 2

SS913.3 BaySeparator Model 5k EA 1

TxDOT 100 REMOVE EXISTING ENTRANCE GATE EA 1

TxDOT 100 REMOVE EXISTING ABANDONED RAIL TRACKS LF 1654

SS2441.1 IRRIGATION - NEW IRRIGATION SYSTEM (UIW) EA 1

SS2441.2 IRRIGATION - NEW IRRIGATION SYSTEM (AT&T) EA 1

SS2480.1 SHRUB & VINE PLANTING SF 5200

SS2480.2 GROUNDCOVER PLANTING SF 2750

SS2480.3 TREE PLANTING - 15 GALLON EA 25

SS2480.4 TREE PLANTING - 2" CALIPER EA 3

SS2480.5 SODDING SY 460

SS2480.6 TREE PROTECTION EA 57

SS2480.7 STEEL EDGING LF 1210

SS2480.8 GREENSCREEN - 6' HEIGHT LF 116

SS2480.9 GREENSCREEN - 4' HEIGHT LF 110

SS2486.1 DECOMPOSED GRANITE PAVING SF 2250

SS2486.2 RIVER ROCK PAVING SF 390

100 MOBILIZATION LS 1

101 PREAPARING RIGHT-OF-WAY        LS 1

205.4 HMAC TYPE "D" (2" COMP. DEPTH) (X<1000 S.Y.) SY 20

206.1 10" ASPHALT TREATED BASE SY 1540

412 CEMENT (2.5 BAGS PER CY) STABILIZED SAND CY 25

550 SAN SEWER (TRENCH EXCAVATION PROTECTION     LF 3078

848 SAN SEWER (15 INC PVC SDR 26) (6' - 10') LF 184

848 SAN SEWER (15 INC PVC SDR 26) (10' - 14') LF 330

848 SAN SEWER (15 INC PVC SDR 26) (14' - 18') LF 1047

848 SAN SEWER (15 INC PVC SDR 26) (18' - 22') LF 83

848 SAN SEWER (10 INC PVC SDR 26) (14'-18')  LF 53

848 SAN SEWER (8 INC PVC SDR 26) (0'-6')  LF 35

848 SAN SEWER (8 INC PVC SDR 26) (6'-10')  LF 524

848 SAN SEWER (8 INC PVC SDR 26) (10'-14')  LF 708

848 SAN SEWER (8 INC PVC SDR 26) (14'-18')  LF 114

852.1 SAN SEWER (MANHOLE STRUCTURE)      EA 14

852.2 SAN SEWER (DROP MANHOLE STRUCTURE)     EA 6

852.3 SAN SEWER (EXTRA DEPTH)      VF 144

854 SAN SEWER (LATERAL)       LF 1501

TOTAL STREET AND DRAINAGE BASE BID

SAWS SEWER MAIN BASE BID
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ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

854.1 SAN SEWER CLEANOUT       EA 40

858 CONCRETE ENCASEMENT, CRADLES, SADDLES & COLLARS    CY 37

860 SAN SEWER VERTICAL STACK VF 54

864 SAN SEWER (BY-PASS PUMPING) LS 1

866 SAN SEWER (PRE-TELEVISION INSPECTION) (8"-15") LF 4590

866 SAN SEWER (TELEVISION INSPECTION) (8"-15")   LF 3078

1010 FLOWABLE FILL CY 2750

100 MOBILIZATION LS 1

101 PREPARING RIGHT-OF-WAY LS 1

205.4 HMAC TYPE "D" (2" COMP. DEPTH)(<1000 S.Y) SY 30

206.1 10" ASPHALT TREATED BASE SY 1970

550 TRENCH EXCAVATION SAFETY PROTECTION LF 3910

814 12" DUCTILE IRON PIPE ( Restrained) LF 30

816 6" STEEL PIPE LF 126

818 4" PVC WATERLINE  (Restrained) LF 20

818 6" PVC WATERLINE  (Restrained) LF 35

818 8" PVC WATERLINE  (Restrained) LF 735

818 12" PVC WATERLINE (Restrained) LF 2990

818 20" PVC WATERLINE (Restrained) LF 110

824 RELAY 1" SHORT SERVICE EA. 1

824 RELAY 1" LONG SERVICE EA. 1

824 RELAY 4" SHORT SERVICE EA. 2

824 RELAY 6" SHORT SERVICE EA. 3

824 RELAY 8" SHORT SERVICE EA. 3

824 RELAY 8" LONG SERVICE EA. 1

824 NEW 2" LONG SERVICE EA. 1

824 RELOCATE 3/4" SHORT SERVICE EA. 3

824 RELOCATE 3/4" LONG SERVICE EA. 3

824 RELOCATE 1" SHORT SERVICE EA. 1

824 RELOCATE 1" LONG SERVICE EA. 3

824 RELOCATE 2" SHORT SERVICE EA. 2

824 RELOCATE 2" LONG SERVICE EA. 1

828 4" GATE VALVE EA. 1

828 6" GATE VALVE EA. 3

828 8" GATE VALVE EA. 8

828 12" GATE VALVE EA. 7

833 EXISTING METER AND METER BOX RELOCATION EA. 14

833 METER BOX EA. 14

834 FIRE HYDRANT EA. 14

836 PIPE FITTINGS, ALL SIZES AND TYPES TON 7

840 4" WATER TIE IN EA. 1

840 6" WATER TIE IN EA. 9

840 8" WATER TIE IN EA. 2

840 10" WATER TIE IN EA. 2

840 12" WATER TIE IN EA. 4

840 20" WATER TIE IN EA. 2

841 HYDROSTATIC TESTING EA. 18

844 2" BLOWOFF ASSEMBLY (PERMANENT) EA. 3

844 2" BLOWOFF ASSEMBLY (TEMPORARY) EA. 5

844 4" BLOWOFF ASSEMBLY (TEMPORARY) EA. 1

TOTAL SAWS SEWER MAIN BASE BID

SAWS WATER MAIN BASE BID

5



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

846 1" AIR RELEASE VALVE EA. 1

856.2 18" CARRIER PIPE LF 22

856.2 24" CARRIER PIPE LF 44

856.3 CASING 18" LF 22

856.3 CASING 24" LF 44

858 CONCRETE ENCASEMENT CY 16

1010 FLOWABLE FILL CY 550

3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF 20" AC PIPE LF 160

3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF 6" AC PIPE LF 130

3000.15 ASBESTOS ABATEMENT WORK PLANS LS 1

CPS 101-05 CONCRETE FOR PROTECTIVE COVER OR FILL (2000 PSI PEA GRAVEL) CY 503

CPS 101-06 CONTROLLED LOW STRANGTH MATERIAL (FLOWABLE FILL), ENGINEERED MIX DESIGNS CY 2634

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (10x10x10) EA 2

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x10) EA 2

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x8) EA 1

CPS 730-02 CONDUIT FITTINGS 4" CAP EA 72

CPS 730-02 CONDUIT FITTINGS 2" CAP EA 9

CPS 730-06 SPACERS, INTERLOCKING, CONDUIT, FOR UNDERGROUND DUCT BANKS EA 17399

CPS 730-02 CONDUIT FITTINGS 2.5" 90 DEGREE ELBOW EA 14

CPS 741-14 JUNCTION BOX, SINGLE PHASE, FEED-THRU, FOR 15KV AND 35 KV CABLE (TYPE J) EA 1

TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5332

TxDOT 618 2018 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 5386

TxDOT 618 2020 CONDUIT (2.5 INCH/PVC SCHEDULE 40) LF 1919

TxDOT 618 2024 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 71915

TxDOT 624 2017 GROUND BOX TY J (484836) EA 10

XXXXX STREET LIGHT FOUNDATION EA 10

SS161 COMPOST MANUFACTURED TOPSOIL - BOS CY 10

SS166 FERTILIZER LS 1

SS192 LANDSCAPE PLANTING - 'DT' TREE EA 9

SS192 LANDSCAPE PLANTING - 'UC-4' TREE EA 2

SS192 LANDSCAPE PLANTING - 'TD-4' TREE EA 6

SS192 LANDSCAPE PLANTING - 'RC' TREE EA 12

SS193 VEGETATIVE WATERING LS 1

SS193 PLANT MAINTENANCE, EA. PLANT EA 27

TxDOT 516.1 BERMUDA SODDING - TIF 419 SY 820

SS2010.1 CONSTRUCTION FENCE - 6' TEMPORARY LF 890

SS2030.1 TREATMENT OF EXISTING TREES LS 1

SS2040.1 LANDSCAPE PROTECTION LS 1

SS2050.1 LANDSCAPE MAINTENANCE LS 1

SS2100.1 METAL CONSERVATION - FENCES AND GATES LS 1

SS2110.1 METAL CONSERVATION - LANTERNS LS 1

SS2120.1 STONE WALL CONSERVATION LS 1

SS2140 FOUNDATION UNDERPINNING- WEST ENTRY TOWER EA 10

SS2150.1 STUCCO REPAIR - REMOVE AND REPLACE SF 400

SS2150.2 STUCCO REPAIR - FILL CRACKS LF 400

SS2150.3 STUCCO REPAIR - REPLICATE MISSING CAST STONE TRIM LF 40

DUCT BANK

TOTAL DUCT BANK BASE BID

PARK MITIGATION

TOTAL SAWS WATER MAIN BASE BID
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

SS2150.4 STUCCO REPAIR - REPLICATE MISSING CAST STONE ORNAMENTS EA 3

SS2150.5 STUCCO REPAIR - REMOVE AND REATTACH LOOSE TRIM LF 200

SS2150.6 STUCCO REPAIR - PATCH DAMAGED CAST STONE AND STUCCO SF 10

SS2160.1 REALKALIZATION LS 1

SS2170 ARCHITECTURAL CONSERVATION LS 1

SS2174.1 SKYLIGHT RESTORATION LS 1

SS2173 STEEL DOORS EA 2

SS2175 THERMOPLASTIC-POLYOLEFIN ROOFING LS 1

SS2300.1 ORNAMENTAL METAL FENCE - (4 FT HIGH) LF 72

SS2320.1 ANTIQUITIES VIOLATION SIGN EA 7

SS2320.2 INTERPRETIVE PANEL SIGN - MIRAFLORES MASTER PLAN EA 1

SS2320.3 INTERPRETIVE PANEL SIGN - SIGNIFICANT SITE FEATURE EA 2

SS2340.1 TEMPORARY LANDSCAPE IRRIGATION SYSTEM LS 1

SS2400.1 ELECTRICAL SYSTEM LS 1

SS2410.1 PLUMBING SYSTEM LS 1

100 MOBILIZATION LS 1

101 PREPARING RIGHT-OF-WAY LS 1

SAWS 550 SP550 TRENCH EXCAVATION SAFETY PROTECTION LF 180

COSA 551 SP551 TEMPORARY SPECIAL SHORING LS 1

COSA 503 REPLACE PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL (AT&T) SY 136

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH PERMANENT BASE AND PAVEMENT 

(HILDEBRAND AVE)
SY 119

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH TEMPORARY BASE AND PAVEMENT 

(HILDEBRAND AVE)
SY 119

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH BASE AND PAVEMENT (INCARNATE WORD 

UNIVERSITY)
SY 100

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH PORTLAND CEMENT CONCRETE PAVEMENT 

(INCARNATE WORD UNIVERSITY)
SY 94

COSA 500 CONCRETE CURB LF 75

SAWS 848 SP848

DUAL 42" GRAVITY SEWER.  FRPM ASTM D-3262, SN 72.  INCLUSIVE OF EXCAVATION, STRUCTURAL 

CONCRETE ENCASEMENT, BACKFILL, AND DEWATERING.
LF 75

SAWS 848 SP848

54" GRAVITY SEWER.  FRPM ASTM D-3262, SN 72.  INCLUSIVE OF EXCAVATION, BEDDING, BACKFILL, 

AND DEWATERING.
LF 106

SAWS 849 SP849 AIR AND DEFLECTION TESTING - 42" GRAVITY SEWER. LF 150

SAWS 849 SP849 AIR AND DEFLECTION TESTING - 54" GRAVITY SEWER LF 106

SAWS 866 SP866 SEWER MAIN TELEVISION INSPECTION - 42" GRAVITY SEWER LF 150

SAWS 866 SP866 SEWER MAIN TELEVISION INSPECTION - 54" GRAVITY SEWER LF 106

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "A".  INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH 

RISERS/CONE/RING & COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPE 

LS 1

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "B". INCLUSIVE OF STRUCTURAL EXCAVATION, MH RING AND 

COVER, COATING, FLOWABLE FILL, TESTING
LS 1

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "C". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH RING & 

COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPES.
LS 1

SAWS 853 SP853 TEE BASE FIBERGLASS MANHOLE, WATERTIGHT, 54" DIA. BASE WITH 60" DIA. RISER  EA 1

SAWS 853 SP853 TEE BASE FIBERGLASS EXTRA DEPTH 60" DIA. MANHOLE RISER  VF 8.7

SAWS 858 SP858 CONCRETE COLLAR AT CONNECTION OF EXISTING RCP PIPE TO PROPOSED FRPM PIPE LS 1

SAWS 854 SP854 RECONNECT 6" SANITARY SEWER SERVICE.  INCLUSIVE OF 48" DIA. MANHOLE. LS 1

SAWS 862 SP862

ABANDON IN-PLACE EXISTING 24" SANITARY SEWER MAIN.  INCLUSIVE OF CUTTING/PLUGGING AND 

GROUTING OF LINE.
LF 246

TOTAL PARK MITIGATION BASE BID

C3 SEWER LINE

7



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

SAWS 862 SP862

ABANDON IN-PLACE EXISTING 54" SANITARY SEWER MAIN.  INCLUSIVE OF CUTTING/PLUGGING AND 

GROUTING OF LINE.
LF 150

SAWS 862 SP862 REMOVAL OF EXISTING 24" OR 54" PIPELINE (NO SEPARATE PAY ITEM). LF 75

SAWS 862 SP862 ABANDON IN-PLACE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 3

SAWS 862 SP862 REMOVE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 2

1540 FLOW MANAGEMENT AND BY-PASS PUMPING. LS 1

Install Gas Main or Casing (distance as measured along the top of trench) (2" Plastic Pipe and Tracer 

Wire)
FT 986

Install Gas Main or Casing (distance as measured along the top of trench) (8" Plastic Pipe and Tracer 

Wire)
FT 2482

Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Short Side)
EA 2

Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Long Side)
EA 2

Rerun and Lower Gas Service off New Main (Main to 1 ft. inside Prop. Line) Sizes 1" through 4" (Short 

Side)
EA 2

Replace existing steel service riser on customer premises with new anodeless riser, rebuilding to 

standard, and tie into existing plastic service line (1" through 2" risers)

EA 1

Civic Service installation by directional drilling from plastic main. Install 4" plastic pipe from service 

tap to service riser using directional drilling (includes removal of existing service pipe sections 

necessary for bore). Length from entry to exit. (Drilling in dirt)

FT 402

Uncover and abandon active gas mains only when main is not being replaced. (Includes installation of 

stoppler fitting(s) on steel mains, purge and plug ends (2" through 4" steel)

EA 2

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Flowable Fill)
CY 557

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Asphalt)
SY 1269

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Concrete/Flatwork)
SF 510

Contractor to hire TD Williams to provide all labor and necessary fittings for the Plugging and Hot 

Tapping Operation on existing 16" steel gas main. Contractor to provide any additional labor 

necessary to complete hot tapping and plugging. (Plug 16" Stopple fitting)

EA 1

NOTE A:

NOTE B:

NOTE C:

NOTE D:

NOTE E:

CPS GAS BASE BID

For each of the items above, the Contractor's work is to include:  trenching, joining, testing, coating steel, building and painting risers and meter set-ups, connecting new pipe to existing pipe and installing 

all necessary fittings for tie-ins such as, stopper fittings and 3-way stopper tees, valves, insulating joints, Installing all necessary cathodic protection devices such as CPTLB’s and anodes, sand padding, 

backfilling and compacting to consistency of original soil, replacing paving, curbs, and sidewalks removed or damaged during construction, and cleanup as may be necessary in each instance.

Trenching is considered to be the normal method of service installation and is required on all service adjustments.  A gas service can be rerun by INSERTION, when the old service is PULLED from the riser 

to one foot inside the property line, ONLY at the discretion of the CPS Energy Inspector.

Bid quantities shown are estimates by CPS Energy.  Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable.

Unit prices shall include insurance costs.  CPS Energy’s insurance requirements are specified in Exhibit GAS-6.

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

TOTAL C3 SEWER LINE BASE BID

8



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

 _______________________________certifies that the unit prices shown on this complete computer print�out for all of the bid items and the alternates contained in 

this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print�out.  

 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid

amount will be determined by multiplying the unit bid prices shown in this print�out by the respective estimated quantities shown in the proposal and then 

totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________

TOTAL BID AMOUNT -$                                                                                                

TOTAL PARK MITIGATION BASE BID -$                                                                                                

TOTAL C3 SEWER BASE BID -$                                                                                                

TOTAL CPS GAS BASE BID -$                                                                                                

TOTAL SAWS SEWER MAIN BASE BID -$                                                                                                

TOTAL SAWS WATER MAIN BASE BID -$                                                                                                

TOTAL DUCTBANK BASE BID -$                                                                                                

TOTAL STREET AND DRAINAGE BASE BID -$                                                                                                

TOTAL CPS GAS BASE BID

SUMMARY

9



 
 
Additional Supplementary Conditions 061�1 
Prj. No. 40�00047 

061 ADDITIONAL SUPPLEMENTARY CONDITIONS  
 
The terms in the Supplementary Conditions will have the same meaning as in the 080 General Conditions 
for City of San Antonio Construction Contracts (5/22/12 Rev.) 

 
SC%1.1 Make the following modification to 1.1 Contract Definitions. 

 
A. Delete Paragraph 1.1.11 of the General Conditions in its entirety and insert the following in 

its place: 
 

“1.1.11 “Day” as used in the Contract Documents shall mean Calendar Day unless 
otherwise specifically defined. A Calendar Day is a day of 24 hours, measured from 
midnight to the next midnight, unless otherwise specifically stipulated. Working days will be 
charged Sunday through Saturday, including all holidays, regardless of weather conditions, 
material availability, or other conditions not under control of the Contractor. A Working Day 
is a day of eleven hours, as measured from seven o’clock a.m. to six o’clock p.m. on 
weekdays, except legal holidays, or the hours during which Contractor has been authorized 
to work by Owner.” 

 
B. Delete Paragraph 1.1.25 of the General Conditions in its entirety and insert the following in 

its place: 
 

“1.1.25 “Substantial Completion” is the date certified by Owner and Design Consultant, 
when the Work is sufficiently complete and the Owner has full use of the facility and traffic 
is no longer inconvenienced or delayed in any manner.” 

 
SC%3.4 Mark the following modifications to 3.4 Labor and Materials 
 

A. Delete Paragraph 3.4.3.4 of the General Conditions in its entirety and insert the following in 

its place: 

 

“3.4.3.4 Work will be allowed by Owner as a 24 hour per day operation, Monday 6 a.m. to 

Saturday 11 p.m.” 

 
SC%8.1 Make the following modifications to 8.1 Progress and Completion. 

 
A. Delete Paragraph 8.1.3 of the General Conditions in its entirety and insert the following in 

its place: 
 

“8.1.3 Nothing in sections 8.1 and 8.2 shall be construed as prohibiting the Contractor from 
working on Sundays if it so desires and giving Owner at least the prerequisite forty%eight 
(48) hours written notice of intent to perform work on Sunday, so that Owner’s 
representative may be scheduled to observe/inspect said Work and only if Contractor has 
performed work on the Project during the same week of the requested Sunday.” 

 
 
The following supplementary conditions will apply to the Broadway Corridor Phase IIIA (Carnahan) project. 
 
SC%CPS CPS Energy Approved Contractor Requirements 

 
A. Contractor used for the CPS Energy electrical duct bank must have performed electrical 

duct bank work previously of similar technical scope and magnitude as the services to be 
performed under this contract. With their bid, Contractor shall provide evidence of 
qualifications in this regard and of any licenses, permits or registrations possessed that 



 
 
Additional Supplementary Conditions 061�2 
Prj. No. 40�00047 

pertain to the services or are required in the specifications. Contractors may contact CPS 
Energy (CPS) prior to the letting of this project to determine if their previous experience 
meets this requirement. The approved list of CPS Energy approved subcontractors are 
provided below. Contractor to verify that the approved subcontractors below meet the 
required requirements prior to letting. 
 

1.0 Electric utilities, conduits, structures, etc. (CPS –Electric) 

a. Zachary Construction (210) 494-3531 

b. San Antonio Construction (210) 695-4526 

c. Turner Electric 

d. Badeco (210) 299-4714 

 

B. Gas utilities, sleeves, piping, valves, etc. (CPS – GAS) 

a. Refer to CPS ENERGY REQUIREMENTS AND SPECIFICATIONS FOR 

CONSTRUCTION OF NATURAL GAS DISTRIBUTION FACILITIES 

SC%UG Demobilize for Underground Conversion 
 

A. After completion of the ductbank infrastructure and prior to beginning work on Phase 12, Contractor 

is to demobilize, CPS Energy and the Telcoms will relocate their facilities to the underground duct 

bank (underground conversion). Expectations are that the underground conversion will take 

approximately 2 months to complete. There will be no separate pay for demobilization and 

remobilization. If the underground conversion activities take longer than 2 months, the contractor 

will be credited the additional time towards the completion schedule. If the underground conversion 

takes less than 2 months, the contractor will remobilize and continue with Phase 12. The 

construction schedule will be reduced by the excess time. Contractor will be allowed to continue 

working on the project during the underground conversion time as long as construction activities do 

not interfere with the utility company’s ability to perform the underground conversion. Time worked 

by the contractor during the underground conversion time will not count towards the overall 

construction schedule. 

SC%SAWS  SAWS Material Submittals for Sanitary Sewer Main (C3) 
 

A. Contractor shall provide material submittals for the sanitary sewer items related to the SAWS C3 

crossing at the pre%construction meeting. 

SC%SAWS2  SAWS Construction Staking 

A. The engineer will provide the staking and cut sheets for the C%3 crossing only.  All construction 

staking, additional survey, layout and measurement work shall be performed by the Contractor for 

the rest of the project. 

 
END OF SECTION 
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MEETING MINUTES 

 

PROJECT: Broadway Corridor Phase  IIIA 

NAME OF MEETING: Pre-Submittal Conference 

RECORDED BY: John Colquhoun 

DATE: June 5, 2012 

LOCATION: Municipal Plaza Building “B” Room 

ATTENDEES: See attached sign in sheet 

 

The following reflects our understanding of the items discussed during the subject meeting. If you do not 

notify us within five working days, we will assume that you are in agreement with our understanding. 

 

ITEM DESCRIPTION PRESENTER 

1.  

� 010 Form, sign and date 

� 025,020 – make sure to complete.  Addendum 

Acknowledgement form must be signed. 

� Covered required forms 

� Covered due date 

� Deadline for questions is June 12th 

� Payment and performance Bonds are due when awarded 

City 

2.  

SBEDA – 26% goal, prime does not count.  Only SBE. Must be 

SCTRCA.   

� Headquarters or have significant presence is SAMSA. 

City 

3.  

Labor Compliance – GC is responsible for certified payroll (weekly) 

� Everyone must receive an hourly rate 

� $60 per day penalty 

City 

4.  

Scheduling →Project schedule required.  Primavera Contractor or P5 

� No bid item for scheduling.  Updates required every month.  

Please bring schedule to pre-con. 

City 

5.  

Scope of work – Utilities 

� CPS Electric, re-submit environmental permit, TxDOT Permit.  

6 weeks in intersection, 2 months total work. 

� AT&T → August 1st into new duct run, at some point they 

will have to stop to wait on duct on Hildebrand.  2 months to 

complete work.  

� Time Warner→8 weeks to complete.  3 weeks to pull cable, 

the rest of the time for splicing.  All splicing in the a.m. 

� Grande→ Adjustments will occur after duct bank has been 

installed 2 months’ worth of work 

� Tel West→ Adjustments will be made after AT&T in AT&T’s 

duct bank. 

CPS 

AT&T 

Time Warner 

Grande 

City (for 

TelWest) 

6.  

Sequence of work 

� 1st phase will be a signal at Allensworth to accommodate C3 

crossing Hildebrand. 

� Shut down Hildebrand to install 2-42”  during Phase 2 

� Phase 3 – must occur during winter or summer →flow 

management, provide material submittal at precon 

City/SAWS 
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ITEM DESCRIPTION PRESENTER 

� After underground installed, Contractor set up TCP and 

leave.  Contractor can continue to work as long as it does 

not interfere with utilities or traffic.  Read narrative for 

Phase 12→require 2 weeks’ noGce to Ge into water and 

sewer and are not allowed on weekends 

� Take a look at adding a move and reset LPCB bid item. 

� DBE’s need a 2 week notice, can that be addressed, will 

answer by Addendum. 

� Arnold covered working hours.  24 hrs./day, 6 days per week 

� 18 months – 16 months construction, 2 months utilities  

� Liquidated damages $10,000 per day 

� Revised general conditions, minimum 6 days a week 

required to work.  Can work 24 hours  

� CPS electric + gas contractor must meet CPS’s 

prequalification requirements 

� Substantial completion modified to incorporate no traffic 

disruption 

� Claudia covered allowances 

� No NTP date.  Open bids in June.  City Council off in July.  

Council consideration in August  

7.  

Miraflores Park – between two historic districts 

� City entered into mou for mitigation at Park for alternative 

mitigation 

� Specific subcontractor requirements for Park work.  Check 

with THC for list of Qualified Contractors 

� No specific list of qualified subcontractor 

� There was a question regarding the condition of the stone in 

the existing wall.  The Stone Mason will be responsible for 

making decisions regarding the integrity of the existing 

stones. 

City 

8.  

Small business recognizes that Parks and CPS has prequalification for 

subcontractors, still would like 26% participation.  If you cannot 

meet use the waiver form. 

City 

9.  

Environmental –There are known springs in the area 

� At the outfall there is a NWP7 

� There are migratory bird habitat at outfall, cannot work 

while nesting. 

City 

10.  
Hazmat→ At Broadway and Hildebrand, responsible for NOI and 

safety plan.  Soil can be reused if not, has to be disposed of properly. 
City 

11.  
Protection Plan must be in place prior to beginning work on 

Hildebrand. 
City 
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ACTION ITEMS 

WHAT WHO WHEN STATUS 

1. Address question regarding add bid item 

for moving LPCB. 
City ASAP Complete 

2. Address question:  Can the bid opening be 

extended since City Council does not meet 

in July 

City ASAP Complete 

3.     

4.     
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CITY OF SAN ANTONIO 

DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  

CONTRACT SERVICES DIVISION 

 

 

 

 

RECEIPT OF ADDENDUM NUMBER(S)  1   IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF:   BROADWAY CORRIDOR, PHASE IIIA 

(CARNHAN) – 40�00047 

FOR WHICH BIDS WILL BE OPENED ON   TUESDAY, JULY 3, 2012, AT 2:00 PM 

 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH 

THE BID PACKAGE. 

 

 

 

Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         

Signature 

         

Print Name/Title 
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